Notification dated 15th October 1938.

Applications from candidates who have passed from the Civil and Mechanical Engineering School, Bangalore, are invited for appointment as Work Inspectors on Rs. 25 per mensem, for the subordinate supervision of Cauvery and Shimsha Branch Works.

2. The appointments are purely temporary under Work Charged Establishment, and terminable without notice.

3. The applications should be in the form prescribed by the Central Recruitment Board, and should reach the undersigned on or before 5th November 1938.

4. Candidates belonging to backward communities only, need apply.

N. SARABHOJA,
Superintending Engineer.

SHIMOGA DIVISION.

Abstract Notification.

The attention of the public is drawn to the Notification in the *Mysore Gazette*, dated 13th October 1938, Part VI, pages 1754-1755, regarding constructing a high level cause way across Baloor-halla at 7/4 of Ananthapur-Thirthahalli Road.

Last date of receiving tenders is 29th October 1938.

M. K. RAJAM IYENGAR,
Executive Engineer.

CHITALDRUG DIVISION.

Tender Notice dated 13th October 1938.

Sealed tenders will be received at the Office of the Executive Engineer, Chitaldrug Division, up to 2 P.M., on 28th October 1938, for constructing two additional rooms to the Government Middle School at Chitaldrug.

2. Tenders in the prescribed form obtainable from the Office of the Executive Engineer, Chitaldrug Division, should be addressed to the Executive Engineer, Chitaldrug Division, in a sealed cover and superscribed as "Tender for constructing two additional rooms to the Government Middle School, Chitaldrug." The name of the tenderer should also be superscribed on the top of the cover.

3. Each tender must be accompanied by a deposit of Rs. 165 (Rupees one hundred and sixty-five only) should be credited to the treasury and the treasury challan only enclosed, as earnest money. The earnest money of the successful tenderer will be retained as security deposit for the due fulfilment of the contract. Such a deposit will not carry any interest. The successful tenderer will have to deposit a further sum of Rs. 165 before executing the agreement.

4. The tenders will be opened in the presence of such tenderers who wish to be present on 9th November 1938 between 2 to 5 P.M. The final acceptance of the tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender, or to assign any reason whatever for the rejection of any.

5. The name of the successful tenderer will be posted on the Notice Board in the Executive Engineer's Office in due course. Within eight days of the acceptance of the tender, the successful tenderer will be required to execute an agreement in the departmental Schedule Contract Form for the due fulfilment of the contract, and for the execution of all items of work in accordance with the Bombay Specifications (1931).

6. Failure to comply with the condition 5 above, or to agree to carry out the work in accordance with the specifications and agreements in force will entail forfeiture of the earnest money.

7. The earnest money of rejected tenders will be returned on submission of the receipt originally granted, along with an application to the Executive Engineer.

8. Copies of contract documents, schedules and drawings may be seen at any time at the Executive Engineer's Office, Chitaldrug, on all working days between 11 A.M. and 5 P.M. and may be obtained from that officer on payment of Re. 1.

9. Specific rates should be given for each item in the schedule accompanying the tender and the rates should be in rupees, annas and pies and expressed in words and figures. Tenders offering a percentage reduction on the estimate amount will be rejected.

10. Any rates or lumpsum amounts for the items not called for, if tendered by the tenderer, will not be taken notice of. The rates for such items may be entered in a separate schedule with date and reasons for the same.

11. No alterations which are made by the tenderers in the tender form in the nomenclature of the items of work will be recognised and if corrections are made, the tenders are liable to rejection.

12. There should be no alterations or erasures in the tenders in the rates of items and any corrections made in the rates should be attested to, and the number of corrections, if any, in each page noted at the foot of the same by the tenderer.

13. No reference should be made to the Public Works Department schedule of rates.

14. In the event of the tender being submitted by a firm, it must be signed separately and severally by each member thereof, or in the event of absence of any partner, it must be signed on his behalf by a person holding power-of-attorney authorising him to do so.

15. When once the rates tendered have been accepted, they will not be revised under any circumstances. In regard to items of work not tendered, the rates for the same will be calculated by the Executive Engineer, on the basis of current rates for materials and labour with a contractor's profit of 5 per cent as may be approved by the Superintending Engineer. This shall be final and legally binding on the tenderer.

16. The quantities given in the schedule are only approximate and the drawings shown to the contractor are only tentative and are liable to alterations, omissions, deductions, or additions at the discretion of the Executive Engineer or his representative. The tendered rates will hold good for any quantity, whether higher or lower than those given in the enclosed schedule.

17. The works should be completed and handed over in a tidy condition to the Public Works Department by the end of June 1939, failing which, the Executive Engineer may, at his discretion, levy a penalty of Re. 1 per day, which will ordinarily be calculated at 12 per cent per annum on the total outlay as liquidated damages for non-fulfilment of contract, and will be recovered from the contractor's outstandings for the period exceeded by him beyond the time fixed and until the work is completed and handed over.

18. In all matters of disputes of any kind not specially provided for in the agreement or of rates, penalties, measurements, quality of work, etc., the decision of the Chief or the Superintending Engineer shall be final and legally binding.

19. No claim for damages for delays caused by officers of the department in the execution of the work will be considered, whatever may be the reasons for such delays. Contractors should bear this in mind when tendering for the work. Extension of time due to delays caused by the departmental officers will, however, be considered on the merits of each case.

20. The contract should not be sublet.

21. All materials, tools and plant and machinery that will be supplied by the Executive Engineer in the interest of the work shall be accepted by the tenderer at the rates fixed by the Executive Engineer. The tenderer will pay the hire on tools and plant and machinery as per rules from the date of taking over of such machinery, tools and plant from the Stores to the date of return thereto, the dates considered being the dates of acknowledgments of the vouchers in each transaction.

22. The contractor should arrange for the payment of royalty and tolls.

Note.—(*a*) The contractor should at his own cost—

(1) Provide rods, stakes, ropes and labour required in setting out the works.

(2) Provide all necessary scaffolding, centering labour and appliances for hoisting.

(3) Provide mortar mills and sheds, to keep materials under cover and also for workmen.

(4) Arrange for protecting work during inclement weather.

(5) Supply requisite temporary lights, water cisterns, water pumps and hoses, sieves, parahs, shoring, strutting and other requisite protective appliances during the progress of the work.

(6) Supply all water required for work and workmen and shall provide temporary latrines and drains.

(7) Clean away all dirt, rubbish, superfluous materials and debris as they accumulate.

(8) Provide arrangements for pumping and baling of water from excavations and foundations wherever and whenever necessary with his own pumping apparatus including necessary leading drains, slump pits, etc.

(9) Afford facilities to any other parties employed upon the work by the P. W. D., so that their work may proceed during the progress of the contract, and give such persons the use of ordinary scaffolding and ladders.

(10) The contractor is responsible for all accidents to workmen, etc., on the work and he must take precaution against all risk of accidents and if necessary provide for the same by Insurance at the proper time.

Note.—(*b*) It is the business of the contractor to make his own arrangements for quarries and supplies of materials.

Abstract estimate of quantities required for the construction of two additional rooms to the existing old block of the Government Boys' Middle School at Chitaldrug.

Sl. No.	Particulars	Per	Rate	Quantity	Rate to be quoted in	
					Figures	Words
			Rs. a. p.			
1	Dismantling the existing Parapets and cornice, etc.	L.S.	5 0 0			
2	(*a*) Excavating foundation in hard gravelly soil and using the same for filling in the basement	C.yd.	0 4 0	71		
	(*b*) Filling in basement	,,	0 4 0	20		
3	Laying stone jelly concrete in lime mortar.	C.ft.	0 4 0	482		
4	Size stone in lime mortar foundation and basement	,,	0 5 0	1,851		
5	Burnt brick in mortar	,,	0 4 6	2,798		
6	Archwork—burnt brick in mortar ..	,,	0 8 0	42		
7	Burnt stone slabs 2 lines dressed 6″ thick dressed cill slab below door	S.ft.	0 6 0	273		
8	Teakwood door with pannelled shutters with hinges, clamps, etc., complete ..	S.ft.	1 10 0	67½		
9	Teakwood windows with double shutters outside glazed with iron bars hinges, etc., complete	,,	2 4 0	91·5		
10	Removing and refixing old windows ..	No.	1 0 0	4		
11	Providing and fixing R. C. perforated ventilators	S.ft.	1 0 0	31½		
12	Flat terrace with R.C.C. wedge shaped joists 2½″×7″ with 3 rods of 3″×8″ reinforced with brick filling and two courses of flat tiles plastering, etc., complete ..	Sqr.	64 0 0	9·60		
13	Plain cornice 6″ thick alround	R.ft.	0 4 0	144		
14	Parapet wall 9″ thick 1½′ high with burnt brick in mortar with plastering, etc., complete	,,	1 0 0	138		
15	Plastering with chunam mortar	Sqr.	3 0 0	42·11		
16	Pointing the basement with cement mortar.	,,	4 0 0	4·32		
17	Flooring with cement mortar with 1½″ cement concrete over 3″ of lime concrete plastering with ½″ of cement mortar ..	,,	22 0 0	8·18		
18	Fixing zinc water spouts	R.ft.	0 5 0	24		
19	Sundries and unforeseen charges	L.S.	43 0 0	..		
20	Contingencies at 5 per cent	,,	158 0 0	..		

S. RAMASWAMY,
Executive Engineer.

MEDICAL DEPARTMENT

ISOLATION HOSPITAL, MAGADI ROAD, BANGALORE CITY.

Abstract Tender Notification dated 6th October 1938.

The attention of the public is invited to the detailed notification, calling for tenders for the supply of diet articles and extras to the Isolation Hospital, Bangalore City, for the calendar year 1939, published in pages 1756 and 1757 of Part VI of the *Mysore Gazette*, dated 13th October 1938.

R. SUBBA RAO,
Medical Officer.